ENGINEERING DEPARTMENT

BUILDINGS DIVISION, BANGALORE.

Abstract Notification dated 24th March 1939.

The attention of public is invited to the detailed notification calling for tenders for construction of Cricket Stadium for the Central College, Bangalore, published in pages 584-588, Part VI of the *Mysore Gazette*, dated 30th March 1939.

The last date of tender is 15th April 1939.

Abstract Notification dated 4th April 1939.

The attention of the public is hereby invited to the detailed notification calling for tenders for construction of Mysore Engineers' Association Building at Bangalore, published on pages 687-689, Part VI of the *Mysore Gazette*, dated 6th April 1939, the last date of tender is 17th April 1939.

B. R. GARUDACHAR,
Executive Engineer.

BANGALORE DIVISION.

Abstract Notification dated 25th March 1939.

The attention of the public is hereby invited to the detailed notification inviting sealed tenders fo restoring Kempalinganahalli Tank, Reg. No. 39 of Nelamangala Taluk, published on pages 590-593 of Part VI of the *Mysore Gazette*, dated 30th March 1939.

The last date for the receipt of the tender is 2 P.M. on 15th April 1939. Duplicate challan for having credited the deposit amount of Rs. 150 into the Treasury under "17 (*a*) P. W. Deposits" must accompany each tender.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

KOLAR DIVISION.

Abstract Notification dated 24—28th March 1939.

The attention of the public is invited to the detailed notification published on pages 640-642, Part VI of the *Mysore Gazette*, dated 6th April 1939 regarding tenders for restoration of Kottapalli or Kallavi Hosahalli minor tank, Reg. No. 179 of Bowringpet Taluk.

The last date for receiving tenders is 18th April 1939, up to 2 P.M.

R. TIPPAIYA,
Executive Engineer.

TUMKUR DIVISION.

Notification dated 6th April 1939.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M., on 24th April 1939, for constructing a Middle School Building at Kallambelle, Sira Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of August 1939.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a Treasury chellan for Rs. 400 as earnest money and be superscribed "Tender for constructing a Middle School Building at Kallambella" in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per current schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for constructing a Middle School Building at Kallambella, Sira Taluk.

No.	Description of work	Per	Rate Rs. a. p.	Quantity
1	Earthwork excavation and filling in basement	C.yd.	0 3 0	118
2	Stone Jelly concrete	C.ft.	0 3 6	1,102
3	Size stone in mortar foundation and basement	,,	0 4 0	2,575
4	Basement slabs 6″ thick one line dressed and fixed, etc., complete	S.ft.	0 6 0	697
5	Burnt brick in mortar superstructure	C.ft.	0 4 0	3,399
6	Burnt brick in cement mortar arch work	,,	0 12 0	30
7	Burnt stone slabs 6″ thick for cills and lintels roughly dressed and fixed in mortar	S.ft.	0 5 0	807
8	Teakwood doors half-glazed and half-panelled with top two ventilators and as per design, etc., complete	,,	1 8 0	270
9	Teakwood windows glazed shutters outside with iron bars, etc., complete	,,	1 4 0	735
10	T. W. Glazed ventilators with iron fittings, etc., complete	,,	1 0 0	288
11	Wrought iron collapsible gate for entrance with semi-circular top as per design	,,	3 0 0	100
12	R. S. Girders including hoisting and fixing	Cwt.	15 0 0	59
13	R. B. C. terrace including 4″ Kappi and 3 courses of flat tiles plastering to ceiling and top, etc., complete with 2″ projection outside the wall for cornice to 6″ span up to 10 feet	Sqr.	65 0 0	28.75
14	Parapet wall 2 to 2½ feet high 9″ thick as per design fixing, etc., complete	R.ft.	0 10 0	281
15	Flooring with 1½″ cement on 3″ stone jelly concrete and ½″ cement plastering finished with red ochre and cutting to tiles patterns, etc., complete	Sqr.	20 0 0	24-34
16	Boxing girders with terrace bricks with wire net, etc., complete.	R.ft.	0 8 0	180
17	Green painting to doors and windows and ventilators (Govt. Lac Factory Green paint)	Sqr.	3 0 0	13.03
18	Chajja cornice 3″ thick with cement plastering 3′ projection with face cornice, etc., complete	S.ft.	0 6 0	720
19	Forming cornice and base, etc., to pulleys 1″ thick	Each	2 0 0	8
20	Cement pointing to basement	Sqr.	2 8 0	5·70
21	Rain water pipe C. I. 4″ with leads, etc., complete	R.ft.	1 6 0	196
22	Fretwork panels for parapet walls	S.ft.	1 0 0	23
23	Chunam plastering with mortar	Sqr.	3 0 0	75.57
24	Burnt brick in cement mortar with 'Exmet' at every third course for partition walls and chunam plastering, etc., complete	S.ft.	0 6 0	30
25	Making cement plastering ½″ thick in walls for use of Black Boards	Sqr.	8 0 0	2.88
26	Providing Flag staff	L.S.	..	..
27	Site clearing and levelling	,,	..	..
28	Construction of a latrine and urinals 30×15=450	S.ft.	2 4 0	450
29	Unforeseen charges	L. S.	..	..

Notification dated 6th April 1939.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 2 P.M. of 24th April 1939, for constructing a building for Urdu Primary Girls' School at Sira. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of July 1939.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a Treasury challan of Rs. 200 as earnest money, and be superscribed " Tender for constructing a building for Urdu Primary Girls' School at Sira, in default of which tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract of estimate for constructing Urdu Primary Girls' School at Sira.

No.	Description of work	Per	Rate			Quantity
			Rs.	a.	p.	
1	Earthwork excavation for foundation and filling in basement ..	C.yd.	0	4	0	70
2	Stone jelly concrete in lime mortar	C.ft.	0	3	0	313
3	Foundation stone in clay	,,	0	3	0	1,254
4	Basement size stone in clay	,,	0	3	6	601
5	Basement slabs 6″ thick exposed faces dressed and fixed ..	S.ft.	0	6	0	376
6	Superstructure with burnt brick in clay	C.ft.	0	3	0	3,080
7	Teakwood door 4″×5″ frame work with 1½″ thick panelled shutters complete including iron fittings as per specification.	S.ft.	1	12	0	148
8	Teakwood windows 3″×4″ frame work with 1¼″ thick panelled shutters in 4 halves including ¾″ round iron bars, etc., complete with iron fittings	S.ft.	2	0	0	216
8	(*a*) Burnt Stone slabs roughly dressed 6″ thick and fixed in mortar	S.ft.	0	6	0	184
9	Providing R. S. Girders 12″×5″ including painting, etc., complete	Cwt.	15	0	0	18¼
10	Roofing with R. B. C. as per specification in force	Sqr.	70	0	0	14.81
11	Construction of plain parapet wall with 4″ blocking course at bottom 1¼′ high complete	R.ft.	0	6	0	262½
12	Plastering with lime mortar	Sqr.	3	0	0	53.11
13	Boxing single girders	R.ft.	0	8	0	60
14	Flooring with cement concrete 1½″ thick finished with red ochre laid on 3″ jelly concrete, etc., complete	Sqr.	20	0	0	12.48
15	White washing, 2 coats	,,	0	4	0	53.11
16	Pointing to basement with cement	,,	3	0	0	3.2
17	Providing steps to building including dressing	S.ft.	0	8	0	75
18	Painting to doors and windows with Mysore Lac factory green paint	Sqr.	3	8	0	11.16
19	Providing zinc rain water spouts 4″ diameter	R.ft.	0	6	0	130
20	Construction of a compound wall in rear 5½′ high with a teakwood battened 3′×6′ door way, etc., complete	L. S.	..			..
21	Clearing site, levelling ground and other unforeseen charges ..	,,	..			..
22	Contingencies	,,	..			..

P. RAJAGOPALAN,
Executive Engineer.